SOW-04-CSLE-08782A-1/1 1 October 2001

STATEMENT
OF
WORK
(SOW)
FOR THE REBUILD OF THE
TRAILER, WRECKER, MK15

P/O
LOGISTICS VEHICLE SYSTEM

2320-01-176-6928

CONTROL NR: SOW-04-CSLE-08782A-1/1

EFFECTIVE DATE: 1 OCTOBER 03



SOW-04-CSLE-08782A-1/1

TABLE OF CONTENTS

Section and Heading

1.0
1.1
2.0
2.1
2.2
23
3.0
3.1
3.2
3.2.1
3.2.2
323
324
33
34

3.5
3.6
3.7
4.0
4.1

SCOPE

Background

APPLICABLE DOCUMENTS

Military Standards

Other Government Documents and Pubiications
Industry Standards

REQUIREMENTS

General Tasks

Detailed Tasks

Phase I Pre-Induction

Phase I REBUILD

Phase III Inspection, Testing, and Acceptance
Packaging, Handling, Storage and Transportation
Configuration Control

Government Furnished Equipment(GFE)/
Government Furnished Materiel(GFM)
Contractor Furnished Materiel(CFM)

Quality Assurance Provisions

Rejection

REPORTS

Road Test and Final Inspection Checklist

1 October 2001

Page

OGN O G FS TR S I FS T NG T NG T N T S GG G

N A Lh L L



SOW-04-CSLE-08782A-1/1 ~ 1 October 2001

STATEMENT OF WORK FOR THE
Trailer Wrecker MK 135, P/O Logistics Vehicle System (LVS)
NSN 2320-01-176-6928
Rebuild

1.0 SCOPE. This Statement of Work (SOW), along with Rebuild Standard RS 08782A-50,
establishes and sets forth tasks and identifies the work efforts that shall be performed by the
contractor in the REBUILD effort of the Trailer Wrecker MK 15, P/O Logistics Vehicle System
(LVS). This document contains minimum requirements to restore the Trailer Wrecker, MK15,
P/Q Logistics Vehicle System (LVS), hereafter referred to as the MK15, to Condition Code "A."
Condition Code “A” is defined as "serviceable/issuable without qualification, new, used,
repaired, or reconditioned matériel which is serviceable and issuable to all customers without
limitation or restriction. Includes materiel with more than six months shelf-life remaining."
National Stock Number 2320-01-176-6928 shall be known as the MK15.

1.1 Background. REBUILD is defined as "That maintenance technique that determines the
repairs necessary to restore equipment components and/or assemblies to a prescribed
maintenance serviceability and standard that approximates the original or new condition in
appearance, performance, and life expectancy.” The Contractor shall disassemble all
assemblies/subassemblies, inspect, test, repair and/or replace. All worn parts/components that are
beyond the specified tolerances and wear limits shall be replaced. Unless otherwise provided for
in this SOW all parts and components may be reused if they meet the criteria established in RS
08782A-50.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
issue of Department of Defense Index of Specifications and Standards (DODISS) and
supplement thereto which is in effect on the date of solicitation. In the event of conflict between
the documents referenced herein and the contents of this SOW, the contents of this SOW shall be
the superseding requirement,

2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Markings

2.2 Other Government Documents and Publications. The issues of those documents cited below
shall be used.

MI-2320-35/75 Fabrication/Installation of Tool Box Support For the
Logistics Vehicle (LVS) MK14, MK 15, MK17 Trailers

MI-2320-25/68 Spacer Blocks on Hydraulic Hose Clamps on the MK15/17
LVS Crane

RS 08782A-50 Depot Maintenance Manual MK 15
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TM 3080-50 Corrosion Prevention and Control

ATPD 2241 Vehicles, Wheeled: Preparation for Shipment and Storage
of

DOD 4000.25-1-M MILSTRIP Manual

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSIISO/ASQC Q9002-1994  Quality Systems-Model for Quality Assurance in

Production, Installation, and Servicing

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DOD Single Stock
Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179,
or http://www.dodssp.daps.mil. Copies of other government documents and publications required
by contractors in connection with specific SOW requirements shall be obtained through the
Contracts Department (Code 891), P. O. Drawer 43019, 814 Radford Blvd., MCLB, Albany, GA.
31704-3019, commercial telephone number (229) 639-6761 or DSN 567- 6761. Copies of
engineering drawings, if applicable, shall be obtained from the Supply Chain Management
Center, Attn: Code 583-1, 814 Radford Blvd., Suite 20320, Albany, Georgia 31704-0320,
commercial telephone number (229) 639-6410 or DSN 567-6410.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the contractor shall:

a. Provide materals, labor, facilities, repair parts, and missing parts necessary to inspect,
diagnose, restore, and test the MK15. Upon completion of REBUILD, repaired vehicles shall be
Condition Code "A."

b. Provide all tools and test equipment required to test, inspect and calibrate the MK15.

c. Conduct final on-site testing for witness by a Marine Corps Systems Command (MCSC),
(Code CSLE), Albany, GA., representative.
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d. Be responsible for all structural, electrical and mechanical requirements associated with
the restoration of the MK15.

e. Be responsible for all corrosion prevention and control in accordance with the latest TM
3080-50.

3.2 Detailed Tasks. The following tasks describe the different phases for REBUILD of the
MKI15.

3.2.1 Phase I- Pre-Induction. A Pre-Induction Inspection Analysis is not required since the
MK135 is a rebuild effort.

3.2.2 Phase [ - REBUILD. Rebuild of the MK15 shall be accomplished in accordance with this
SOW and RS 08782A-50 at the contractor’s facility. Rebuild of the MK15 shall be accomplished
by the application of contractor maintenance techniques by experienced journeyman level
personnel to meet quality standards and inspection criteria contained in RS 08782A-50.

a. Data plate. MK15 shall have a REBUILD data plate located next to the original
manufacturer's data plate. This plate (refer to Figure 1) shall be constructed of metal and is to be

attached after the vehicle has completed the REBUILD cycle. The data plate shall contain the
following information:

VEH.SER.NO.______ DATE
REBUILT IN ACCORDANCE WITH RS 08782A-50

CONTRACTOR

(Figure 1)
b. Hardware.

(1) Replace broken, unserviceable, and/or missing hardware including nuts, bolts, screws,
washers, turnlock fasteners, etc., in accordance with the MK 15 RS 08782 A-50. Unserviceable
would include any of the above that failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

c. Application of Modification Instructions (MI's). The following MI's shall be applied
during this phase of the REBUILD process: MI-2320-35/75 and MI-2320-25/68.
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3.2.3 Phase III - Inspection, Testing, and Acceptance.

a. Inspection, Testing and Acceptance of the MK15 shall be conducted in accordance
with the Road Test and Final Inspection Checklist located in Table 2-4 of RS 08782A-50. This
completed document shall be provided in accordance with Section 4.0 of this SOW.

b. The contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are available to complete the final acceptance. Acceptance tests shall be held
at the contractor’s facility. MCSC (Code CSLE), Albany, Georgia, representatives shall be given
a minimum of two weeks notice prior to beginning acceptance testing. The test area shall be
cleared of all equipment parts, components, etc., not required for testing.

c. The contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCSC (Code CSLE), Albany, Georgia, may require the contractor to repeat
tests, or portions thereof, if the original tests fail to demonstrate compliance with this SOW,

d. Acceptance testing on all MK15 vehicles repaired under the provisions of this SOW
shall be accomplished in accordance with RS 08782A-50.

3.2.4 Packaging Handling, Storage, and Transportation (PHS&T).

a. The Contractor shall be responsible for the application of preservation and packaging
of items being repaired under the terms of this statement of work. Items scheduled for long-term
storage or shipment to overseas destinations shall be in accordance with the level “A”
requirements of ATPD 2241. Items scheduled for domestic shipment, immediate use or short-
term storage shall be to level B requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129,

c. The Marine Corps will provide the contractor with the shipping address(es) for
delivery of the repaired equipment, and the contractor shall be responsible for arranging for
shipment to the pre-designated site(s). The Marine Corps will be responsible for transportation
costs associated with shipping the subject equipment to and from the Contractor.

3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If it
1 necessary to temporarily depart from the authorized configuration, the contractor shall prepare
and submit a Request For Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide guidance for
preparing this configuration control document.

3.4 Government Furnished Equipment (GFE)YGovernment Furnished Materiel (GEM). The

Management Control Activity (MCA/Code 573-2) will coordinate Government Furnished
Equipment/Government Furnished Materiel (GFE)/(GFM) requests and maintain a central
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control system on all government owned assets in the contractor’s possession. The MCA will
forward a GFE Accountability Agreement to the contractor for signature on an annual basis to
establish a chain of custody and identify property responsibilities for Marine Corps assets. The
contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. (This can be
done by mailing (Materiel Management Department, Management Control Activity (Code 573-2)
814 Radford Blvd, STE 20320, Albany, GA 31704-0320) or faxing (commercial 229-639-5498
or DSN 567-5498) a copy of the DD1348).

3.5 Contractor Furnished Materiel (CFM). The Contractor may requisition materiel as required
in the performance of the SOW through the DoD Supply System. DoD 4000.25-1-M
(MILSTRIP) Chapter 11 provides guidance to contractors on the requisitioning process. The
contractor’s decision to utilize CFM procured from the DoD Supply System shall be based upon
cost effectiveness, availability of materiel and the required completion/delivery date.

3.6 Quality Assurance Provisions. The contractor shall provide and maintain a Quality System
that, as a minimum, adheres to the requirement of ANSIISO/ASQC Q9002-1994, Quality
Systems - Model for Quality Assurance in Production, Installation, and Servicing. Performance
of the contractor and the quality of work delivered, materiel provided, and documents written
shall be subject to review and inspection by MCSC (Code CSLE), Albany, GA., representative
during work performance at any work location. Authorized MCSC (Code CSLE), Albany, GA,,
representatives shall be permitted to observe the work/task accomplishment or to conduct
inspections during working hours. Inspection by MCSC (Code CSLE), Albany, GA.,
representatives of test plans and materials furnished hereunder does not relieve the contractor
from any responsibility regarding defects or other failures to meet work requirements which may
be disclosed prior to final acceptance. Failure of the contractor to promptly correct deficiencies
discovered shall be reason for suspension of acceptance until corrective action has been
accomplished.

The contractor shall have in place documented procedures and standards for inspection
requirements and the contractor's work shall be subject to reviews and inspections for
compliance with these procedures and standards by MCSC (Code CSLE), Albany, GA.,
representative. Noncompliance with procedures resulting in degraded quality of work may result
in a stop-work order requiring action by the contractor to correct the work performed and to
enforce compliance with quality assurance procedures or face work termination. Notwithstanding
such MCSC (Code CSLE), Albany, GA., representative inspection, it shall be the contractor's
responsibility to ensure that the entire system meets the performance requirements delineated and
addressed in this SOW.

3.7 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCSC (Code CSLE), Albany, GA. The contractor shall, at no additional
cost to MCSC (Code CSLE), Albany, GA., provide the following:

a. Develop an approach for modification or correction of all deficiencies.
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b. Upon approval of a documented approach, the contractor shall correct the deficiencies
and repeat the verification until an acceptable compliance with acceptance test procedures

requirements is demonstrated.

4.0 REPORTS

4.1 Road Test and Final Ingpection Checklist. The contractor shall complete the Road Test and
Final Inspection Checklist for each LVS MK15 repaired. These documents shall be available
during final acceptance testing. One copy of each document shall be provided to Commander,
Marine Corps Systems Command (Code CSLE), Marine Corps Logistics Bases, 814 Radford
Blvd., Suite 20320, Albany, Georgia 31704-0320, after final acceptance of the LVS MK15.
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